SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30

1. REQUISITION NUMBER

PAGE 1 OF 25

DISA/DITCO-SCOTT-PL83

X

UNRESTRICTED

2. CONTRACT NO. 3. AWARD/EFFECTIVE DATE | 4. ORDER NUMBER 5. SOLICITATION NUMBER 6. SOLICITATION ISSUE DATE

W52P1J-12-A-0016 27-Sep-2013 KHO1

7. FOR SOLICITATION a NAME b. TELEPHONE NUMBER  (No Collect Calls)  |8. OFFER DUE DATE/LOCAL TIME
INFORMATION CALL:

9. ISSUED BY CODE | Hc1028 10. THIS ACQUISITION IS 11. DELIVERY FOR FOB [12. DISCOUNT TERMS

DESTINATION UNLESS
BLOCK IS MARKED

IMMIXTECHNOLOGY, INC.
8444 WESTPARK DR STE 200
MCLEAN VA 22102-5112
SIMONE BARON

TEL. 703-663-2718

FACILITY
CODE

—

DFAS-CO/JAQBAC WAWF HQ0131
HTTPS://WAWF.EB.MIL/
COLUMBUS OH 43213

2300 EAST DRIVE SET ASIDE: % FOR
SCOTT AFB IL 62225-5406 . |:| SEE SCHEDULE

HUBZONE SB |:| 13a. THIS CONTRACT IS A RATED ORDER

UNDER DPAS (15 CFR 700)
8(A)
13b. RATING

SVC-DISABLED VET-OWNED SB
TEL: 14. METHOD OF SOLICITATION

EMERGING SB
FAX: SIZE STD: NAICS: RFQ IFB |:| RFP
15. DELIVER TO CODE | W86G8W 16. ADMINISTERED BY CODE |
ARMY CHESS
9351 HALL ROAD
FORT BELVOIR VA 22060
KEITH COPLAND SEE ITEM 9
17a.CONTRACTOR/ OFFEROR CODE | 3CA29 18a. PAYMENT WILL BE MADE BY CODE

HQO131

SUCH ADDRESS IN OFFER

|:| 17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a. UNLESS BLOCK

BELOW IS CHECKED || SEE ADDENDUM

19. ITEM NO.

20. SCHEDULE OF SUPPLIES/ SERVICES

21. QUANTITY

22. UNIT_[23. UNIT PRICE | 24. AMOUNT

SEE SCHEDULE

See Schedule

25. ACCOUNTING AND APPROPRIATION DATA

26. TOTAL AWARD AMOUNT (For Govt. Use Only)

$2,040,544.51

|:| 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1. 52.212-4. FAR 52.212-3. 52.212-5 ARE ATTACHED.

|:| 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED.

ADDENDA DAREDARE NOT ATTACHED

ADDENDA |:|ARE|:|ARE NOT ATTACHED

]

28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN
TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS
SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS
SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED HEREIN.

Q

COPIES

]

29. AWARD OF CONTRACT: REFERENCE
OFFER DATED
(BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE
SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS:

. YOUR OFFER ON SOLICITATION

30a. SIGNATURE OF OFFEROR/CONTRACTOR

31a.UNITED STATES OF AMERICA

(SIGNATURE OF CONTRACTING OFFICER)

W%Q—M'\_LWLL

31lc. DATE SIGNED

27-Sep-2013

30b. NAME AND TITLE OF SIGNER
(TYPE OR PRINT)

30c. DATE SIGNED

TEL: 618-229-9392

31b. NAME OF CONTRACTING OFFICER

(TYPE OR PRINT)

KIMBERLY M. HAMPEL / CONTRACTING OFFICER

EMAIL: kimberly.m.hampel.civ@mail.mil

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV 3/2005)
Prescribed by GSA
FAR (48 CFR) 53.212




SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS PAGE 2 OF 25

(CONTINUED)

19. ITEM NO.

20. SCHEDULE OF SUPPLIES/ SERVICES 21. QUANTITY 22. UNIT | 23. UNIT PRICE 24. AMOUNT

SEE SCHEDULE

32a. QUANTITY IN COLUMN 21 HAS BEEN

|:| RECEIVED |:| INSPECTED |:|
ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED:

32b. SIGNATURE OF AUTHORIZED GOVERNMENT 32c. DATE

REPRESENTATIVE

32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT
REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER NUMBER

| PARTIAL | |FINAL

35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER
CORRECT FOR

|:| COMPLETE |:| PARTIAL |:| FINAL

38. SIR ACCOUNT NUMBER

39. S/R VOUCHER NUMBER |40. PAID BY

4la. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42a. RECEIVED BY (Print)

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV 3/2005) BACK
Prescribed by GSA
FAR (48 CFR) 53.212



Section SF 1449 - CONTINUATION SHEET

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0001 1 Lot $2,040,544.51
Creo Enterprise License Agreement (ELA)
FFP

Creo ELA - License Renewal and Software Support in accordance with Product
List (Attachment 1) and Terms and Conditions (Attachment 2).

Period of Performance: September 30, 2013 - September 29, 2014
FOB: Destination

NET AMT
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
000101
Funds to Support CLIN 0001
FFP
G76113179
FOB: Destination
NET AMT

ACRN AA
CIN: 000000000000000000000000000000

W52P1J-12-A-0016
KHO01
Page 3 of 25

AMOUNT
$2,040,544.51

$2,040,544.51

AMOUNT
$0.00

$0.00

$595,075.60



ITEM NO
000102

ITEM NO
000103

SUPPLIES/SERVICES = QUANTITY

Funds to Support CLIN 0001
FFP

MIPR0010414852

FOB: Destination

ACRN AB
CIN: 000000000000000000000000000000

SUPPLIES/SERVICES QUANTITY

Funds to Support CLIN 0001
FFP

10415696

FOB: Destination

ACRN AC
CIN: 000000000000000000000000000000

UNIT

UNIT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

W52P1J-12-A-0016
KHO01
Page 4 of 25

AMOUNT
$0.00

$0.00

$86,463.68

AMOUNT
$0.00

$0.00

$48,701.49



ITEM NO
000104

ITEM NO
000105

SUPPLIES/SERVICES = QUANTITY

Funds to Support CLIN 0001
FFP

MIPR0010417129

FOB: Destination

ACRN AD
CIN: 000000000000000000000000000000

SUPPLIES/SERVICES QUANTITY

Funds to Support CLIN 0001
FFP

MIPR3MDAS71380

FOB: Destination

ACRN AE
CIN: 000000000000000000000000000000

UNIT

UNIT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

W52P1J-12-A-0016
KHO01
Page 5 of 25

AMOUNT
$0.00

$0.00

$922,514.71

AMOUNT
$0.00

$0.00

$66,405.97



ITEM NO
000106

ITEM NO
000107

SUPPLIES/SERVICES = QUANTITY

Funds to Support CLIN 0001
FFP

MIPR0010417887

FOB: Destination

ACRN AF
CIN: 000000000000000000000000000000

SUPPLIES/SERVICES QUANTITY

Funds to Support CLIN 0001
FFP

10418239

FOB: Destination

ACRN AG
CIN: 000000000000000000000000000000

UNIT

UNIT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

W52P1J-12-A-0016
KHO01
Page 6 of 25

AMOUNT
$0.00

$0.00

$72,828.86

AMOUNT
$0.00

$0.00

$53,921.57



ITEM NO
000108

ITEM NO
000109

SUPPLIES/SERVICES = QUANTITY

Funds to Support CLIN 0001
FFP

MIPR3MDAJ58168

FOB: Destination

ACRN AH
CIN: 000000000000000000000000000000

SUPPLIES/SERVICES QUANTITY

Funds to Support CLIN 0001
FFP

MIPR3MDATJGAOT

FOB: Destination

ACRN AJ
CIN: 000000000000000000000000000000

UNIT

UNIT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

W52P1J-12-A-0016
KHO01
Page 7 of 25

AMOUNT
$0.00

$0.00

$145,441.79

AMOUNT
$0.00

$0.00

$27,273.63



W52P1J-12-A-0016

KHO1
Page 8 of 25
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
000110 $0.00
Funds to Support CLIN 0001
FFP
MIPR3MDAJILO57
FOB: Destination
NET AMT $0.00
ACRN AK $21,917.21
CIN: 000000000000000000000000000000
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1001 1 Lot $1,178,098.89 $1,178,098.89
OPTION Creo Enterprise License Agreement (ELA)
FFP

Creo ELA - License Renewal and Software Support in accordance with Product
List (Attachment 1) and Terms and Conditions (Attachment 2).

Period of Performance: September 30, 2014 - September 29, 2015
FOB: Destination

NET AMT $1,178,098.89



ITEM NO  SUPPLIES/SERVICES

2001
OPTION

1

QUANTITY

UNIT
Lot

Creo Enterprise License Agreement (ELA)

FFP

UNIT PRICE
$1,178,098.89

Creo ELA - License Renewal and Software Support in accordance with Product

List (Attachment 1) and Terms and Conditions (Attachment 2).

Period of Performance: September 30, 2015 - September 29, 2016

FOB: Destination

NET AMT

W52P1J-12-A-0016
KHO01
Page 9 of 25

AMOUNT
$1,178,098.89

$1,178,098.89

This is issued under and pursuant to the provisions of (the “Agreement”). The terms and conditions of the
Agreement are hereby incorporated by reference and, except as provided herein by this , remain in full force and
effect.

ATTACHMENT 1 - PRODUCT LIST

Picatinny Arsenal, NJ (includes
Adelphi, Picatinny, Rock Island,
Watervliet)

Name

Upgrade to Creo Engineer IV from
Enterprise SE

Upgrade to Creo Engineer IV from
Enterprise XE

Upgrade to Creo Engineer IV from Creo
Parametric

Upgrade to Creo Engineer IV from Creo
Engineer I

Creo Direct

Complete Machining Extension
Customizable Creo Parametric
eLearning Library

Maintenance on Upgrade to Creo Eng
IV from ENT SE

Maintenance on Upgrade to Creo Eng
IV from ENT XE

Maintenance on Upgrade to Creo
Enginner IV from Creo Parametric
Maintenance on Upgrade to Creo
Enginner IV from Creo Engineer |l

Part #

PKG-3550-UF

PKG-3520-UF

PKG-3538-UF

PKG-3558-UF
PKG-3501-F
PTN-3163-F

TRP-L600-F

MNT-3550UF-T2

MNT-3520UF-T2

MNT-3538UF-T2

MNT-3558UF-T2

Current

Future

Quantity

Quantity

50

144

300

50

144

Unlimited

Unlimited

Unlimited

Unlimited
Unlimited
Unlimited

Unlimited

Unlimited

Unlimited

Unlimited

Unlimited



Maintenance on Creo Direct
Maintenance on Complete Machining
Option

Maintenance on Customizable Creo
Parametric eLearning Library
Maintenance on Creo Advanced
Rendering Option

Maintenance on Creo Advanced
Simulation

Maintenance on Creo NC Advanced
Machining Option

Maintenance on Creo NC Sheetmetal
Option

Maintenance on Creo Progressive Die
Extension

Maintenance on Creo Reverse
Engineering Extension

Maintenance on Division Immersion
Maintenance on Division Mockup
Maintenance on Division Motion
Maintenance on Division Simulation
Maintenance on Division Immersion
Maintenance on Plastic Advisor
Extension

Maintenance on Pro/NC-CHECK
Maintenance on Production Machining
Option

Maintenance on Tool Design Option
Maintenance on Creo Fatigue Advisor
Maintenance on Pro/MOLDESIGN
Maintenance on Creo Manikin Analysis
Maintenance on Creo Manikin
Maintenance on Pro/MFG-Advanced
Maintenance on Routed Systems
Option

Maintenance on Interface for Catia V5
Maintenance on Creo Interface for
Unigraphics with ATB

Maintenance on Creo Interface for I-
DEAS

Maintenance on Pro/MANUFACTURING
Pro/DEVELOP

US Army TACOM Warren

MNT-3501F-T2

MNT-3163F-T2

MNT-L600F-T2

MNT-3217F-T2

MNT-3224F-T2

MNT-3111F-T2

MNT-3112F-T2

MNT-3208L-T2

MNT-3216L-T2
MNT-DX4006F-T2
MNT-DX3001F-T2
MNT-DX4001F-T2
MNT-DX4004F-T2
MNT-3057F-T2

MNT-3109L-T2
MNT-319F-T2

MNT-3162F-T2
MNT-3101F-T2
MNT-3077F-T2
MNT-318F-T2

MNT-3313L-T2
MNT-3312L-T2
MNT-371F-T2

MNT-3100F-T2
MNT-3232L-T2

MNT-3234L-T2

MNT-3233L-T2
MNT-316F-T2
MNT-308L-T2

300

17

N R L = ==Y

P NDNDNPFP RPN

Unlimited

Unlimited

Unlimited

Unlimited

Unlimited

Unlimited

Unlimited

Unlimited

Unlimited
Unlimited
Unlimited
Unlimited
Unlimited
Unlimited

Unlimited
Unlimited

Unlimited
Unlimited
Unlimited
Unlimited
Unlimited
Unlimited
Unlimited

Unlimited
Unlimited

Unlimited

Unlimited
Unlimited
Unlimited

W52P1J-12-A-0016
KHO01
Page 10 of 25



Name

Upgrade to Creo Engineer IV from
Enterprise SE

Upgrade to Creo Engineer IV from
Enterprise XE

Upgrade to Creo Engineer IV from Creo
Parametric

Upgrade to Creo Engineer IV from Creo
Engineer Il

Creo Direct

Creo Legacy Migration Extension
Customizable Creo Parametric
eLearning Library

Maintenance on Upgrade to Creo Eng
IV from ENT SE

Maintenance on Upgrade to Creo Eng
IV from ENT XE

Maintenance on Upgrade to Creo
Enginner IV from Creo Parametric
Maintenance on Upgrade to Creo
Enginner IV from Creo Engineer I
Maintenance on Creo Direct
Maintenance on Creo Legacy Migration
Extension

Maintenance on Customizable Creo
Parametric eLearning Library
Maintenance on Creo Advanced
Rednering Option

Maintenance on Creo Schematics
Maintenance on Division Highendgfx
Maintenance on Division Immersion

Maintenance on Division Mockup
Maintenance on Division Motion
Maintenance on Division Multi-pipe
Maintenance on Division Reality
Maintenance on Division Simulation
Pro/DEVELOP

Maintenance on IGDS Translator
Maintenance on Pro/E Translator
Maintenance on UG Translator
Maintenance on Creo Advanced

Simulation Extension (Expired 17-Feb-
12)

Part #
PKG-3550-UF
PKG-3520-UF
PKG-3538-UF

PKG-3558-UF
PKG-3501-F
CPT-3333-L

TRP-L600-F

MNT-3550UF-T2
MNT-3520UF-T2
MNT-3538UF-T2

MNT-3558UF-T2
MNT-3501F-T2

MNT-3333L-T2
MNT-L600F-T2

MNT-3217F-T2
MNT-3057F-T2
MNT-DX4007F-T2
MNT-DX4006F-T2
MNT-DV3001NF-
T2

MNT-DX4001F-T2
MNT-3077F-T2
MNT-DV4780F-T2
MNT-DX4004F-T2
MNT-308L-T2
MNT-DX6010F-T2
MNT-DX6006F-T2
MNT-DX6005F-T2

MNT-3224F-T2-

Quantity

Future
Quantity

47

25

154

47

25

154

N N N W

R R R R R WNRN

Unlimited

Unlimited

Unlimited

Unlimited
Unlimited
Unlimited

Unlimited

Unlimited

Unlimited

Unlimited

Unlimited
Unlimited

Unlimited

Unlimited

Unlimited
Unlimited
Unlimited
Unlimited

Unlimited
Unlimited
Unlimited
Unlimited
Unlimited
Unlimited
Unlimited
Unlimited
Unlimited

Unlimited

W52P1J-12-A-0016
KHO01
Page 11 of 25



Maintenance on Creo Fatigue Advisor

Crane Army

Name

Upgrade to Creo Engineer IV from
Enterprise SE

Customizable Creo Parametric
eLearning Library

Maintenance on Upgrade to Creo Eng
IV from ENT SE

Maintenance on Customizable Creo
Parametric eLearning Library

Natick Army Soldier Center

Name

Upgrade to Creo Engineer Il With AAX
from Creo Parametric

Customizable Creo Parametric
eLearning Library

Maintenance on Upgrade to Creo Eng I
from Creo Parametric

Maintenance on Customizable Creo
Parametric eLearning Library

Anniston Army Depot

Name

Upgrade to Creo Engineer Il from Creo
Parametric

Customizable Creo Parametric
eLearning Library

Maintenance on Upgrade to Creo
Enginner Il from Creo Parametric
Maintenance on Customizable Creo
Parametric eLearning Library

Charlottesville

Name

Upgrade to Creo Engineer IV from High
End

Customizable Creo Parametric
eLearning Library

MNT-3077F-T2

Part #

PKG-3550-UF

TRP-L600-F

MNT-3550UF-T2

MNT-L600F-T2

Part #

PKG-3533-UF

TRP-L600-F

MNT-3533UF-T2

MNT-L600F-T2

Part #

PKG-3538-UF

TRP-L600-F

MNT-3538UF-T2

MNT-L600F-T2

Part #

PKG-3531-UF

TRP-L600-F

2 Unlimited
Future

Quantity Quantity

8 Unlimited

16 Unlimited

8 Unlimited

16 Unlimited
Future

Quantity Quantity

1 Unlimited

2 Unlimited

1 Unlimited

2 Unlimited
Future

Quantity Quantity

5 Unlimited

10 Unlimited

5 Unlimited

10 Unlimited
Future

Quantity Quantity

2 Unlimited

4 Unlimited

W52P1J-12-A-0016
KHO01
Page 12 of 25



W52P1J-12-A-0016
KHO01
Page 13 of 25

Maintenance on Upgrade to Creo Eng

IV from High End MNT-3531UF-T2 2 Unlimited
Maintenance on Customizable Creo
Parametric eLearning Library MNT-L600F-T2 4  Unlimited
Tobyhanna

Future
Name Part # Quantity Quantity
Upgrade to Creo Engineer IV from
Enterprise SE PKG-3550-UF 6 Unlimited
Upgrade to Creo Engineer IV from High
End PKG-3531-UF 6 Unlimited
Upgrade to Creo Engineer Il from
Advanced XE PKG-3517-UF 18 Unlimited
Creo Engineer Il w/ AAX PKG-3504-F 6 Unlimited
Customizable Creo Parametric
elearning Library TRP-L600-F 5 Unlimited
Maintenance on Upgrade to Creo Eng
IV from ENT SE MNT-3550UF-T2 6 Unlimited
Maintenance on Upgrade to Creo Eng
IV from High End MNT-3531UF-T2 6 Unlimited
Maintenance on Upgrade to Creo
Engineer Il from Creo Advanced XE MNT-3517UF-T2 18 Unlimited
Maintenance on Creo Engineer Il w/
AAX MNT-3504F-T2 6 Unlimited
Maintenance on Customizable Creo
Parametric eLearning Library MNT-L600F-T2 5 Unlimited
Maintenance on Complete Machining
Option MNT-3163F-T2 2 Unlimited
Maintenance on Creo Schematics MNT-3097F-T2 2 Unlimited
Maintenance on Creo Interface for
Unigraphics with ATB MNT-3234L-T2 1 Unlimited
Maintenance on Creo Fatigue Advisor MNT-3077F-T2 1 Unlimited
Maintenance on Creo NC Machining MNT-3069F-T2
Option (formerly Pro/ENGINEER) 1 Unlimited
Maintenance on Creo NC Sheetmetal
Option (formerly Pro/ENGINEER) MNT-3112F-T2 5 Unlimited

Maintenance on Creo Prismatics and
Multi-Surfaces Milling Option (formerly
Pro/ENGINEER) MNT-3135F-T2 3  Unlimited

Maintenance on Division Mockup MNT-DX3001F-T2 1 Unlimited
MNT-313F-T2 Unlimited

Maintenance on Harness MFG
Maintenance on Windchill PDMLink
elLearning Perpetual Library MNTL603F-T2 3  Unlimited




Fort Belvoir NVESD

Name

Upgrade to Creo Engineer IV from Creo
Engineer Il

Upgrade to Creo Engineer Il from Low
End

Customizable Creo Parametric
eLearning Library

Maintenance on Upgrade to Creo Eng
IV from ENT SE

Maintenance on Upgrade to Creo Eng
IV from ENT XE

Maintenance on Upgrade to Creo
Engineer Il from Low End
Maintenance on Customizable Creo
Parametric eLearning Library
Maintenance on Creo Mechanica
Thermal

Maintenance on Creo Mechanica
Vibration

Maintenance on Pro/NC Advanced
Maintenance on Pro/NC-CHECK
Maintenance on Creo Mechanica
Structure

Newport News

Name

Enterprise SE to Creo Engineer IV

Low end to Creo Engineer IV

Creo Parametric to Creo Engineer IV
Creo Engineer lll to Creo Engineer IV
High End to Creo Engineer IV
Customizable Creo Parametric
elLearning Library

Maintenance on upgrade to Engineer IV
from SE

Maintenance on upgrade to Engineer IV
from low end

Maintenance on upgrade to Engineer IV
from Creo Parametric

Maintenance on upgrade to Engineer IV
from Engineer Il

Maintenance on upgrade to Engineer IV

Part #

PKG-3559-UF

PKG-3524-UF

TRP-L600-F

MNT-3559UF-T2

MNT-3520UF-T2

MNT-3524UF-T2

MNT-L600F-T2

MNT-198F-T2

MNT-351F-T2
MNT-3111F-T2
MNT-319F-T2

MNT-148F-T2

Part#

PKG-3550-UF
PKG-3529-UF
PKG-3538-UF
PKG-3559-UF
PKG-3531-UF

TRP-L600-F

MNT-3550UF-T2

MNT-3529UF-T2

MNT-3538UF-T2

MNT-3559UF-T2
MNT-3531UF-T2

Quantity

Future
Quantity

10

20

10

20

Quantity

Unlimited

Unlimited

Unlimited

Future
Quantity

4
1
2
5

11

46

11

Unlimited
Unlimited
Unlimited
Unlimited
Unlimited

Unlimited

Unlimited

Unlimited

Unlimited

Unlimited
Unlimited

W52P1J-12-A-0016
KHO01
Page 14 of 25



from High End

Maintenance on Customizable Creo
Parametirc eLearning Library
Maintenance on Interface for Catia V5
Maintenance on Creo Reverse
Engineering Extension

Maintenance for Creo Schematics

Redstone Arsenal - RTC

Name

Upgrade to Engineer IV from Enterprise
SE

Upgrade to Engineer Il from Low End
Customizable Creo Parametric
eLearning Library

Maintenance on upgrade to Engineer IV
from SE

Maintenance on upgrade to Engineer I
from Low End

Maintenance on Customizable Creo
Parametirc eLearning Library

Redstone Arsenal - AMRDEC 10

Name

Creo Parametric to Engineer Il
Customizable Creo Parametric
eLearning Library

Maintenance on upgrade to Engineer I
from Creo Parametric

Maintenance on Creo Advanced
Simulation

Maintenance on Mechanism Design
Maintenance on Customizable Creo
Parametirc eLearning Library

Redstone Arsenal - AMRDEC AED

Name

Upgrade to Engineer IV from High End
Customizable Creo Parametric
eLearning Library

Maintenance on upgrade to Engineer IV
from High End

MNT-L600F-T2
MNT-3232L-T2

MNT-3216L-T2
MNT-3097F-T2

Part #

PKG-3550-UF
PKG-3524-UF

TRP-L600-F

MNT-3550UF-T2

MNT-3524UF-T2

MNT-L600F-T2

Part #
PKG-3533-UF

TRP-L600-F

MNT-3533UF-T2

MNT-3224F-T2

MNT-3052L-T2

MNT-L600F-T2

Part #
PKG-3531-UF

TRP-L600-F

MNT-3531UF-T2

46 Unlimited
1 Unlimited
3  Unlimited
5 Unlimited
Future
Quantity Quantity
1 Unlimited
4 Unlimited
10 Unlimited
1 Unlimited
4 Unlimited
10 Unlimited
Future
Quantity Quantity
2  Unlimited
4 Unlimited
2  Unlimited
2  Unlimited
0 Unlimited
4 Unlimited
Future
Quantity Quantity
1 Unlimited
2 Unlimited
1 Unlimited

W52P1J-12-A-0016
KHO01
Page 15 of 25



Maintenance on Creo Advanced
Simulation

Maintenance on Creo Simulation
Maintenance on Customizable Creo
Parametirc eLearning Library

CERDEC S&TCD

Name

Creo Parametric to Engineer Il
Customizable Creo Parametric
eLearning Library

Maintenance Engineer Il
Maintenance on Customizable Creo
Parametirc eLearning Library

Aberdeen Proving Ground - CERDEC C2
CP&lI

Name

Upgrade to Creo Engineer IV from
Enterprise SE

Upgrade to Creo Engineer IV from
Enterprise XE

Upgrade to Creo Engineer Il from Creo
Parametric

Upgrade to Creo Engineer Il from Low
End

Customizable Creo Parametric
elLearning Library

Maintenance on Upgrade to Creo Eng
IV from ENT SE

Maintenance on Upgrade to Creo
Enginner Il from Creo Parametric
Maintenance on Customizable Creo
Parametric eLearning Library
Maintenance on Complete Machining
Option

Maintenance on Creo Schematics
Maintenance on Creo NC Sheetmetal
Option

Aberdeen Proving Ground - AMSAA

Name

MNT-3224F-T2

MNT-3223F-T2

MNT-L600F-T2

Part #
PKG-3533-UF

TRP-L600-F
MNT-3533UF-T2

MNT-L600F-T2

Part #
PKG-3550-UF
PKG-3520-UF
PKG-3538-UF
PKG-3524-UF
TRP-L600-F
MNT-3550UF-T2
MNT-3538UF-T2
MNT-L600F-T2

MNT-3163F-T2
MNT-3097F-T2

MNT-3112F-T2

Part #

W52P1J-12-A-0016

2 Unlimited
0 Unlimited
2  Unlimited
Future
Quantity Quantity
5 Unlimited
5 Unlimited
5 Unlimited
5 Unlimited
Future
Quantity Quantity
4 Unlimited
0 Unlimited
13 Unlimited
0 Unlimited
11 Unlimited
4 Unlimited
13 Unlimited
17 Unlimited
2 Unlimited
6 Unlimited
4 Unlimited
Future
Quantity Quantity
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Upgrade to Creo Engineer IV from
Enterprise SE

Upgrade to Creo Engineer IV from
Enterprise XE

Upgrade to Creo Engineer Il from Creo
Parametric

Upgrade to Creo Engineer Il from Low
End

Customizable Creo Parametric
eLearning Library

Maintenance on Upgrade to Creo Eng
IV from ENT SE

Maintenance on Upgrade to Creo Eng
IV from ENT XE

Maintenance on Upgrade to Creo
Enginner Il from Creo Parametric
Maintenance on Upgrade to Creo
Engineer Il from Low End
Maintenance on Customizable Creo
Parametric eLearning Library
Maintenance on Complete Machining
Option

Maintenance on Creo Schematics
Maintenance on Pro/TOOLKIT
Maintenance on Creo NC Sheetmetal
Option

Maintenance on Windchill PDMLink
eLearning Perpetual Library

Aberdeen Proving Ground - ARL

Name

Upgrade to Creo Engineer Il from Creo
Parametric

Upgrade to Creo Engineer Il from Low
End

Customizable Creo Parametric
elLearning Library

Maintenance on Upgrade to Creo
Enginner Il from Creo Parametric
Maintenance on Upgrade to Creo
Engineer Il from Low End
Maintenance on Customizable Creo
Parametric eLearning Library
Maintenance on Creo Piping and
Cabling Extension

PKG-3550-UF

PKG-3520-UF

PKG-3538-UF

PKG-3524-UF

TRP-L600-F

MNT-3550UF-T2

MNT-3520F-T2

MNT-3538F-T2

MNT-3524UF-T2

MNT-L600F-T2

MNT-3163F-T2
MNT-3097F-T2
MNT-3119L-T2

MNT-3112F-T2

MNTL603F-T2

Part #

PKG-3538-UF

PKG-3524-UF

TRP-L600-F

MNT-3538UF-T2

MNT-3524UF-T2

MNT-L600F-T2

MNT-3271L-T2

Quantity

Unlimited

Unlimited

Unlimited

Unlimited

Unlimited

Unlimited

Unlimited

Unlimited

Unlimited

Unlimited

Unlimited
Unlimited
Unlimited

Unlimited

Unlimited

Future
Quantity

11

12

11

12

Unlimited

Unlimited

Unlimited

Unlimited

Unlimited

Unlimited

Unlimited

W52P1J-12-A-0016
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Maintenance on Pro/TOOLKIT

Dugway

Name

Upgrade to Creo Engineer IV from
Enterprise SE

Upgrade to Creo Engineer Il from
Advanced XE

Upgrade to Creo Engineer Il from Low
End

Creo Engineer Il w/ AAX
Customizable Creo Parametric
eLearning Library

Maintenance on Upgrade to Creo Eng
IV from ENT SE

Maintenance on Upgrade to Creo
Engineer Il from Creo Advanced XE
Maintenance on Creo Engineer Il w/
AAX

Maintenance on Upgrade To creo
Engineer Il from Low End

LOGSA (Nathan Holt)

Name

Creo Engineer Il w/ AAX
Customizable Creo Parametric
elLearning Library

Maintenance on Creo Engineer Il w/
AAX

Maintenance on Customizable Creo
Parametric eLearning Library

MNT-3119L-T2

Part #

PKG-3550-UF

PKG-3517-UF

PKG-3524-UF
PKG-3504-F

TRP-L600-F

MNT-3550UF-T2

MNT-3517UF-T2

MNT-3504F-T2

MNT-3524UF-T2

Part #
PKG-3504-F

TRP-L600-F

MNT-3504F-T2

MNT-L600F-T2

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN  INSPECT AT

INSPECT BY

Quantity

Unlimited

Future
Quantity

Quantity

Unlimited

Unlimited

Unlimited
Unlimited

Unlimited

Unlimited

Unlimited

Unlimited

Unlimited

Future
Quantity

1

ACCEPT AT

Unlimited

Unlimited

Unlimited

Unlimited

W52P1J-12-A-0016
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ACCEPT BY
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0001 N/A N/A N/A Government
000101 N/A N/A N/A Government
000102 N/A N/A N/A Government
000103 N/A N/A N/A Government
000104 N/A N/A N/A Government
000105 N/A N/A N/A Government
000106 N/A N/A N/A Government
000107 N/A N/A N/A Government
000108 N/A N/A N/A Government
000109 N/A N/A N/A Government
000110 N/A N/A N/A Government
1001 N/A N/A N/A Government
2001 N/A N/A N/A Government

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS uIC
0001  POP 30-SEP-2013TO N/A ARMY CHESS W56G8W
29-SEP-2014 9351 HALL ROAD

FORT BELVOIR VA 22060
KEITH COPLAND

(703) 806-8222

FOB: Destination

000101 N/A N/A N/A N/A
000102 N/A N/A N/A N/A
000103 N/A N/A N/A N/A
000104 N/A N/A N/A N/A
000105 N/A N/A N/A N/A
000106 N/A N/A N/A N/A
000107 N/A N/A N/A N/A
000108 N/A N/A N/A N/A
000109 N/A N/A N/A N/A

000110 N/A N/A N/A N/A



1001 POP 30-SEP-2014 TO N/A ARMY CHESS
29-SEP-2015 9351 HALL ROAD
FORT BELVOIR VA 22060
KEITH COPLAND
(703) 806-8222
FOB: Destination

2001 POP 30-SEP-2015 TO N/A (SAME AS PREVIOUS LOCATION)
29-SEP-2016 FOB: Destination

ACCOUNTING AND APPROPRIATION DATA

AA: 97X4930.5F20 000 C1013 0 068142 2F 257020 G76113179 01
AMOUNT: $595,075.60
CIN 000000000000000000000000000000: $595,075.60

AB: 97X4930.5F20 000 C1013 0 068142 2F 257020 MIPR0010414852 01
AMOUNT: $86,463.68
CIN 000000000000000000000000000000: $86,463.68

AC: 97X4930.5F20 000 C1013 0 068142 2F 257020 10415696 01
AMOUNT: $48,701.49
CIN 000000000000000000000000000000: $48,701.49

AD: 97X4930.5F20 000 C1013 0 068142 2F 257020 MIPR0010417129 01
AMOUNT: $922,514.71
CIN 000000000000000000000000000000: $922,514.71

AE: 97X4930.5F20 000 C1013 0 068142 2F 257020 MIPR3MDAS71380 01
AMOUNT: $66,405.97
CIN 000000000000000000000000000000: $66,405.97

AF: 97X4930.5F20 000 C1013 0 068142 2F 257020 MIPR0010417887 01
AMOUNT: $72,828.86
CIN 000000000000000000000000000000: $72,828.86

AG: 97X4930.5F20 000 C1013 0 068142 2F 257020 10418239 01
AMOUNT: $53,921.57
CIN 000000000000000000000000000000: $53,921.57

AH: 97X4930.5F20 000 C1013 0 068142 2F 257020 MIPR3MDAJ58168 01
AMOUNT: $145,441.79
CIN 000000000000000000000000000000: $145,441.79

AJ: 97X4930.5F20 000 C1013 0 068142 2F 257020 MIPR3MDATJGAOQT 01
AMOUNT: $27,273.63
CIN 000000000000000000000000000000: $27,273.63

AK: 97X4930.5F20 000 C1013 0 068142 2F 257020 MIPR3MDAJIL057 01

AMOUNT: $21,917.21
CIN 000000000000000000000000000000: $21,917.21

CLAUSES INCORPORATED BY REFERENCE

W52P1J-12-A-0016
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W56G8W

W56G8W



52.223-18 Encouraging Contractor Policies To Ban Text Messaging
While Driving

52.227-3 Patent Indemnity

52.233-3 Protest After Award

252.227-7015 Technical Data--Commercial Items

252.232-7003 Electronic Submission of Payment Requests and Receiving
Reports

CLAUSES INCORPORATED BY FULL TEXT

52.204-9000 Points of Contact
As prescribed in 4.103(S-90), insert the following clause:

POINTS OF CONTACT (AUG 2005)

Contracting Officer (KO)

Name: Kimberly M. Hampel

Organization/Office Symbol: DISA/DITCO/PL8321
Phone No.: 618-229-9392

E-Mail Address: Kimberly.M.Hampel.civ@mail.mil

COR/Miission Partner Point of Contact

Name: Keith Copeland

Organization/Office Symbol: ARMY CHESS
Phone No.: (703) 806-8222

E-Mail Address: james.k.copelandl.civ@mail.mil

Contractor Point of Contact
Contractor Legal Business Name: Immix Technology, Inc.
DUNS: 098692374
CAGE CODE: 3CA29
Contractor POC: Simone Baron
E-Mail Address: Simone_Baron@immixgroup.com
Phone Number: 703-663-2718
(End of clause)
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AUG 2011

APR 1984
AUG 1996
JUN 2013
JUN 2012

52.204-9001 Contract/Order Closeout—Fixed-Price, Time-and-Materials, or Labor-Hours (Jan 2007)

Timely contract closeout is a priority under this contract/order. The Contractor shall submit a final invoice within
ninety (90) calendar days after the expiration of this contract/order, unless the Contractor requests and is granted an
extension by the Contracting Officer, in writing. In addition, and concurrent with the submission of the final invoice,
the Contractor shall notify the Contracting Officer of the amount of excess funds that can be deobligated from this
contract/order so the closeout process can begin as soon as possible upon expiration of this contract/order. A
bilateral contract/order closeout modification will be forwarded to the Contractor by the Contracting Officer and
must be signed by the Contractor and returned to the Contracting Officer within thirty (30) calendar days of issuance
of the modification. A Contractor’s failure to respond and/or sign the bilateral closeout modification within thirty
(30) calendar days of receipt will constitute approval of the terms of the modification and the modification will


mailto:james.k.copeland1.civ@mail.mil
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subsequently be processed unilaterally by the Contracting Officer to deobligate excess funds and close this
contract/order.

If this contract/order contains option periods, the Contractor is required to submit an invoice within ninety (90)
calendar days after expiration of the base period of performance and the expiration of each exercised option period
of performance to allow for deobligation of excess funds that were obligated in those respective periods of
performance.

(End of clause)

52.209-9000 ORGANIZATIONAL AND CONSULTANT CONFLICTS OF INTEREST (OCCI) (DEC 2005)

(@) An offeror shall identify in its proposal, quote, bid or any resulting contract, any potential or actual
Organizational and Consultant Conflicts of Interest (OCCI) as described in FAR Subpart 9.5. This includes actual or
potential conflicts of interests of proposed subcontractors. If an offeror identifies in its proposal, quote, bid or any
resulting contract, a potential or actual conflict of interests the offeror shall submit an Organizational and Consultant
Conflicts of Interest Plan (OCCIP) to the contracting officer. The OCCIP shall describe how the offeror addresses
potential or actual conflicts of interest and identify how they will avoid, neutralize, or mitigate present or future
conflicts of interest.

(b) Offerors must consider whether their involvement and participation raises any OCCI issues, especially in the
following areas when:

(1) Providing systems engineering and technical direction.

(2) Preparing specifications or work statements and/or objectives.

(3) Providing evaluation services.

(4) Obtaining access to proprietary information.
(c) If a prime contractor or subcontractor breaches any of the OCCI restrictions, or does not disclose or
misrepresents any relevant facts concerning its conflict of interest, the government may take appropriate action,

including terminating the contract, in additional to any remedies that may be otherwise permitted by the contract or
operation of law.

(End of clause)

52.216-9201 PRICE GUARANTEE (JUN 1996)
(H514 Previously)

a. The prices contained in this contract shall apply from date of contract award through a period ending 36 months
from the date of contract award. This clause shall apply up to an additional 6 months if the contract is extended in
accordance with FAR Clause 52.217-8.

b. Delivery order pricing is set forth in CLIN’s. In the event that an underlying GSA FSS contract is renewed prior
to the completion of the delivery order, the pricing under the delivery order is subject to downward adjustment as
follows. If the price in the CLIN’s are based upon a price that is lower, at the time of GSA Schedule renewal, than at
time of award of the order, then the GSS FSS holder shall adjust the order pricing downward accordingly. Inno
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event shall the delivery order pricing be based upon pricing that is higher than the pricing on the underlying GSA
FSS contract.

c. This contract is contingent upon the Contractor maintaining or renewing all GSA Schedules. When the
contractor enters into a new GSA Schedule, the contractor must notify the Government, before expiration of the
current GSA Schedule, so the Contract can be modified to add the new GSA Schedule number.

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in the
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary
of Labor. The option provision may be exercised more than once, but the total extension of performance hereunder
shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the Contractor prior
to the expiration of the contract.

(End of clause)

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor prior to the expiration of
the task order; provided that the Government gives the Contractor a preliminary written notice of its intent to extend
at least 30 days before the contract expires. The preliminary notice does not commit the Government to an
extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 36

months.
(End of clause)

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)
(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit,
activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow
(WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification is done
external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission
of Payment Requests and Receiving Reports.
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(c) WAWEF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.acquisition.gov; and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration
available at this Web site.

(d) WAWE training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through

WAWEF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWEF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWEF payment instructions. The Contractor must use the following information when submitting payment
requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).
Invoice and Receiving Report Combo

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in
WAWF, as specified by the contracting officer.

FOB Destination
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWTF when creating payment requests and receiving reports in the

system.

Routing Data Table*

Field Name in WAWF Data to be entered in WAWF
Pay Official DODAAC HQO0131

Issue By DoDAAC HC1028

Admin DoDAAC HC1028

Inspect By DoDAAC W56G8W

Ship To Code W56G8W

Ship From Code
Mark For Code .
Service Approver (DoDAAC) W56G8W
Service Acceptor (DoDAAC)
Accept at Other DODAAC
LPO DoDAAC

DCAA Auditor DoDAAC
Other DoDAAC(s)

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit
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price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F,
(e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional
Email Notifications” field of WAWF once a document is submitted in the system.

Primary Acceptor

Name: James Keith Copeland Jr

Email:james.k.copelandl.civ@mail.mil

Phone Number: (703) 806-8222

Alternate Acceptor

Name: Ylander A. Jones

Email: Ylander.a.jones.civ@mail.mil

Phone Number: (703) 806-8399

(9) WAWEF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the
following contracting activity's WAWF point of contact.

N/A.
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

ATTACHMENT 2 - TERMS AND COND
TERMS AND CONDITIONS
1. The Army Creo Enterprise License Agreement will consolidate all existing disparate licenses into two

standardized user based on the Creo Engineer Il & Creo Engineer 1V with all licenses current on software
support. The current location of these licenses can be found in the product list (Attachment 1).

2. All licenses will be fully transferrable within the Department of the Army.

3. The quantity shown on the attached product list (attachment 1) reflects the current estimated quantity of
licenses currently within the Army. This enterprise license agree will allow for the purchase of unlimited
quantity of the licenses shown in the Product List (attachment 1).

4. The contractor shall provide a Dedicated Point of Contact(s) (who will provide Phone number and E-mail
address to the Government) from the offeror will be provided to the Government at time of Award to assist
with migration of existing agreements.

5. The proposed agreement shall address all compliance issues for the license and support fees for: (i) the
existing perpetual licenses (ii) all the program licenses identified in CLIN X001.

6. All software purchased or migrated to this agreement will fall under the End User License Agreement
(EULA) associated with this agreement.




